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            UNIVERSITY OF NORTH BENGAL 
  

 
                          Email—tenders.engineer@nbu.ac.in 

                                                 OFFICE OF THE CHIEF ENGINEER 

(Raja Rammohunpur, PO-North Bengal University, Dist-Darjeeling, Pin-734013) 
------------------------------------------------------------------------------------------------------------------------------------------------------------- 

                                       Date: 19/06/2024 
    
  
Abridged Notice Inviting Quotation 

                                                            NIQ No. - NBU/CE/03/24-25 
 
  

Sealed quotations are invited from reputed eligible contractor(s) in the following format on their letter head 
for the works as detailed below: -  

 
 
 
 
 
 
 
 
 
 
 
 
 

SL.NO. DESCRIPCTION OF ITEM/WORK Unit Quantity  
 

Rate/no. 
Including GST 

(in Rs.) 
 

Total amount 
Including GST 

(in Rs.) 
 

1) Supply, fitting, fixing of 20W LED tube light set 
(Lumen-2000) of make Havells/Crompton or as 
equivalent as approval by the EIC including 
labour, tools, tackles, scaffolding etc as 
required to complete the work in all respect up 
to the satisfaction of the EIC within the main 
campus of University of North Bengal. 

 
No. 

 
130 

  

2) Supply, fitting, fixing of 1200 mm ceiling fan of 
make Crompton or as equivalent as approval 
by the EIC including labour, tools, tackles, 
scaffolding, wires etc. as required to complete 
the work in all respect up to the satisfaction of 
the EIC within the main campus of University 
of North Bengal. 

 
No. 

 
17 

  

   Total amount=  
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1) Earnest money—A sum of Rs. 2000.00 (Rupees two thousand only) in the form of CTS Demand Draft from any 
Bank as recognized by RBI in favour of University of North Bengal payable at Siliguri is to be attached in original 
with the tender documents as earnest money, failing which the tender will be treated as cancelled. On successful 
completion of the warranty period the EMD will be released but it will be forfeited for any unsuccessful work or 
dispute. No exemption or preference will be given to any PSU, MSME, SSI or else from submitting this EMD. 

2) Defect Liability period— as per manufacture specification. 
3) Time of completion…. 90 (ninety) days. 
4) Release of Security deposit—after successful completion of DLP.  
5) Last date and time of tender submission….         26/06/2024 up to 1.30 p.m 
6) Tentative date and time of tender opening….     26/06/2024 after 2.30 p.m 
 
 NIQ number should be written on the envelope, otherwise tender documents may be treated 
as cancelled. The University authority reserves the right to reject any or all the tenders without assigning any reason 
whatsoever and without thereby incurring any liability to the affected bidder or bidders or any obligation to inform 
the affected bidder or bidders of the ground for such action. Bidders are requested to be present at the time of 
opening of tenders. For further enquiry, intending tenderers may contact the office of the Chief Engineer, University 
of North Bengal (ph. no-0353-2776336), in any University’s working day between 11.00 a.m. to 3.00 p.m. 
 
 

             Chief Engineer                    
                                             University of North Bengal 
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    ----: Special Terms and Conditions: ---- 
 

1) Eligibility…… Intending bidders should produce credentials of a similar nature of completed work of 
the minimum value of 40% of the estimated amount put to tender during 5 (five) years prior to the date 
of issue of the tender notice; or, should produce credentials of 2 (two) similar nature of completed work, 
each of the minimum value of 30% of the estimated amount put to tender during 5(five) years prior to the 
date of issue of the tender notice. The photocopy of the credential document(s)/certificate(s) is 
required to be attached with the tender documents, otherwise the tender will be treated as 
cancelled. Only payment certificate will not be treated as credentials. Credential certificate issued by 
the Executive Engineer or equivalent or competent authority of a State/Central Government, State/ 
Central Govt. Undertaking, Statutory/ Autonomous bodies constituted under the Central/ State Statute, 
on the executed value of completed work will be taken as credential. 

2) The rate should be inclusive of hire charges of all machineries, tools & tackles etc. as required. 
3) Rate should be quoted by comprising profit, overhead and other admissible taxes.  

4) GST, royalty and all other statutory levy/cess, taxes will have to be borne by the contractor and the rates 
in the schedule of rates/BOQ are/should be inclusive of all such taxes and cess as stated above. 

5) Release of Security Deposit and Defect Liability Period will be governed as per Notification no-5784-
PW/L&A/2M-175/2017, date-12/09/2017 by the Law & Arbitration Cell, Public Works Department, 
Government of West Bengal, if not mentioned otherwise.   

6) Intending bidders will have to be submitted the following documents duly self-attested--- 
a) Valid Professional Tax certificate.  
b) GST registration certificate. 
c) PAN Card. 
d) Valid Trade Licence. 
e) Valid License to Electrical Contractors from Government of West Bengal (applicable in case of 
electrical work). 
f) Credentials Certificate. 

7) Verification of documents: All the documents submitted/uploaded by the Bidders should be properly 
indexed. After opening of bids, qualified bidders may be called for the original copies of their 
submitted/uploaded documents at the office of the Chief Engineer during office hours, within the 
stipulated time. If any document is found to be forged/fabricated/false, his candidature as qualified 
bidder will be treated as cancelled and permission for technical qualification will be revoked. Moreover, 
it will be considered as an attempt to disturb the tendering process which may attract penal action against 
the bidder including blacklisting.  

8) Deduction of taxes, security deposit etc. shall be governed as per prevailing Government norms (Govt. of 
WB) or as amended by the Government (WB) time to time.  

9) Mobilization advance or secured advance shall not be paid to any contractor. 
10) Payment for the work will be made on availability of fund under the respective head of account.  
11) In case of use of major construction materials viz. cement, steel, bitumen, cationic emulsion etc which 

are to be supplied by the contractor, necessary test certificates (duly self-attested) shall have to be 
furnished to the Chief Engineer or to his representatives before using of those materials for the works, if 
desired so. The Chief Engineer, NBU or his representative may ask the contractor to arrange for testing 
of those materials at the laboratory as decided by him and the necessary testing charges shall be borne by 
the contractor. No additional payment will be made in this regard.  

12) All materials required to be used by the contractor for the work are to be procured from the market by 
the contractor as per IS specification/as recommended and shall duly be approved by the Chief Engineer 
or by his authorized representative(s).  

13) Conditional/incomplete tender will not be accepted under any circumstances. 
14) The bidders, at their own responsibility and risk is encouraged to visit and examine the site of works and 

its surroundings and obtain all information that may be necessary for preparing the bid and entering into 
a contract for the work as mentioned in the Notice Inviting Tender, before submitting offer with full 
satisfaction, the cost of visiting the site shall be at his own expense. 
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15) Price adjustment in respect of any construction material will not be allowed under any circumstances for 
this work. 

16) Prevailing safety norms has to be followed by the contractor, so that LTI (loss of time due to injury) is 
zero.  

17) Contractor shall have to arrange plant & machineries, tools and tackles, storing of materials, labour shed, 
laboratory, water, electricity, site office, godown etc. required for work at their own cost and 
responsibility. 

18) Site of work and necessary drawings may be handed over to the agency phase-wise. No claim in this 
regard will be entertained. 

19) The contractor shall arrange for all means of transport including Railway Wagons required for carriage 
and supply of materials and also the materials required for the construction work. The department may 
however, at their own discretion grant necessary certificates, if required, for procurement of railway 
wagons. But, in case of failure of the department to help the contractor in this respect, the contractor will 
have to procure wagons at his own initiative and no claim whatever on the ground of non-availability of 
wagons shall be entertained under any circumstances. If railway wagons are not available, the contractor 
will have to depend on transport of materials by road as necessary to complete the work in time and the 
contractor must consider this aspect while quoting rate. 

20) Notwithstanding the provisions made in the related printed tender form, any item of the work which can 
legitimately be considered as not stipulated in the specific price schedule of probable items of work but 
has become necessary as a reasonable contingent item during actual execution of work will have to be 
done by the Contractor, if so directed by the Engineer-in-Charge and the rates will be fixed in the manner 
as stated below: - 
(a) Rates of Supplementary items will be analysed in the 1st instant as far as possible from the rates of 
the allied items of works appearing in the tender schedule. 
(b) Rate of supplementary items will be analysed to the maximum extent possible from the rates of allied 
items of works appearing in the P.W. Department Schedule of Rates of probable items of work forming 
part of the tender document. Rates of SOR for the working area at the time of floating of N.I.T. will be 
applicable. 
(c) In Case, additional items do not appear in the above Public Works Department Schedule of Rates, 
such items for the works will be paid at the rates entered in the Public Works Department Schedule of 
Rates for the working area at the time floating of N.I.T. 
(d) If the rates of the supplementary items cannot be computed even after application of clauses stated 
above, the same will be determined by analysis from market rates of material, labour and carriage cost, 
taxes etc prevailing at the time of execution of such items of work. Profit and overhead charges (both 
together) at 10% (Ten percent) will be allowed only. In that case the contractual percentage will not be 
applicable. 

Unbalanced market rates will never be allowed. Contractual percentage shall only be applicable 
with regard to the portions of the analysis based on clauses (a), (b) & (c) stated above only. It may be 
noted that the cases of supplementary items of claim will not be entertained unless supported by entries 
in the Work Order Book or any written order from the Chief Engineer. 

21) Where there are any discrepancies between the unit rate and the line-item total resulting from 
multiplying the unit rate by the quantity, the unit rate quoted shall govern. Besides, if any discrepancies 
found in the unit rate, the rate of item(s) shall be analyzed from rates incorporated/mentioned in the P.W. 
Department, Govt. of West Bengal schedule of rates for Building, S&P, Roads & Bridges, Electrical 
works along with all addenda and corrigenda of probable items of work forming part of tender document 
rates for the working area enforce at the time of NIT. 

22) If any part of work is found to be of inferior quality than that specified in the tender or as per IS 
specification, reduced rate will be applicable as will be finalized by the Chief Engineer. 

23) The contractor or his authorized representative shall sign the site order book and comply with the 
remarks entered therein by the representative(s) of the department. 

24) Whatever the reasons may be, no claim of idle labour, enhancement of labour rate, additional 
establishment cost, cost of TOLL and hire &labour charges of tools and plants, railway freight etc. would 
be entertained under any circumstances. 
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25) All risk on account of railway or road carriage or carriage by boat including loss or damage of vehicles, 
boats, barges, materials or labour, if any, will have to be borne by the contractor without any extra claim 
towards the University Authority. 

26) All materials and workmanship shall be in accordance with the specifications laid down in the contract 
and also as per M.O.R.T & H’s specification for Roads and Bridges Works (5th revision) and IS codes 
and the Chief Engineer, University of North Bengal (or by his representatives) reserves the right to test, 
examine and measure the materials/workmanship direct at the place of manufacture, fabrication or at the 
site of works or any suitable place. The contractor shall provide such assistance, instrument machine, 
labour and materials as the Chief Engineer or his representative may require for examining, measuring 
and testing the works and quality, weight or quantity of materials used and shall supply samples for 
testing as may be selected and required by the Chief Engineer without any extra cost. Besides this, the 
contractor will carry out tests from outside laboratory as per instruction of the Chief Engineer. The cost 
of all such tests and arrangements would be borne by the contractor. 

27) Time for completion as specified in the tender shall be deemed to be the essence of the contract and shall 
be reckoned from the date of issue of letter of acceptance/work order, if not mentioned otherwise.  

28) In case of fore-closure or abandoned of the works by the University authority the contractor will be 
eligible to be paid for the finished work/actual work done but not for any losses. 

29) The contractor shall not be entitled for any compensation for any loss suffered by him/her due to delays 
arising out of modification of the work, drawings, due to non-delivery of the possession of site etc. 

30) The whole work will have to be executed as per Departmental drawing (if any) available in this 
connection at the tender rate. And the drawing(s) may be seen from the office of the undersigned during 
office hours in any University’s working day before submission of rate(s). 

31)  Supervision of electrical components of works will be carried out by concerned wings of the department 
(office of the Chief Engineer) under the overall coordination of the Chief Engineer as the case may be. 

32) The Electrical work shall be carried out as per the specification of PWD, Govt. of West Bengal for 
electrical works as amended up to date and as per additional specifications and conditions for this work. 

33) The department reserves the right to send such electrical materials to the manufacturers/authorized test 
laboratory to verify the genuineness and quality of product. 

34) All concealed and earthing work shall be done in the presence of the Chief Engineer or his authorized 
representative for electrical works. 

35) The contractor shall be responsible for any damage done to the building or electrical installation during 
the execution of the work. Damage, if any, shall have to be made good by the contractor at his own cost, 
failing which the same shall be got rectified/made good at the risk and cost of the contractor. 

36) The whole work shall be carried out in engineering like manner and bad workmanship shall be rejected 
summarily. For redoing the job, no claim of the contractor shall be entertained on this account.  

37) The site shall be cleared of malba, debris caused by working at site by the contractor without any extra 
cost to the department. 

38) The electrical contractor will ensure that all the skilled persons managed / deployed for executing the 
electrical work possesses the wireman license/worksmen permit/supervisory license etc. as required for 
the work and such license should be from the Government/competent authorities. Consequences arising 
due to the default of the contractor to comply with this condition would be contractor’s responsibility 
only.   

39) The Tender Accepting Authority/Chief Engineer/Tender Inviting Authority reserves the right to deny or 
accept or reject any or all the applications and to amend/change/supplement/cancel any clause or the 
whole tendering process, at any point of time without any obligation & assigning any reasons what-so-
ever and without thereby incurring any liability to the affected bidder or bidders or any obligation to 
inform the affected bidder or bidders of the ground for such action. 

40) No documents will be entertained, if sent by post/courier/e-mail or any other hard form, unless otherwise 
asked for. 

41) If any discrepancy/contradiction arises between two similar clauses on different notifications, the clauses 
as stated in later notifications will supersede former one in following sequence: 

i) Form No. 2911 
ii) NIT/NIQ 
iii) Special terms & conditions. 
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 In case of inadvertent typographical mistake in the BOQ / Schedule of works/ Price Schedule/rates  
/elsewhere, the same may be treated to be so corrected as to conform with the relevant schedule of rates  
and or technically sanctioned estimate. However, if such discrepancy / contradiction in NIT/NIQ or other   
documents are noticed by the applicant / intending bidder that has to be brought to the notice of the Chief  
Engineer, NBU for necessary correction/corrigendum. No advantage could be claimed by the agency for  
such inadvertent mistakes /errors after finalization of tender or during execution of works.  

42) There is no provision/scope of Joint Venture (JV) under this contract.  
43) There shall be no provision for Arbitration under this contract, provision under clause 25 of WBF 

No.2911 is thus considered deleted. For any discrepancies, the decision taken by the Vice Chancellor, 
University of North Bengal is final and binding. 

44) The payment will be made as and when fund is available from the concerned source. No claim 
whatsoever for delay in payment, if any, will be entertained. Retention money towards performance 
Security amount to 10% (ten percent) of the value of the work will be deducted from the running account 
bill of the tender as per prevailing order. No interest will be paid on security deposit.  

45) Adjustment of Price (increase or decrease) Vide Notification No.23-CRC/2M-61/2008, Dated: 
13.03.2009 & Notification No.38-CRC/2M-61/2008 Dated 20.04.2009 shall not be applicable. Since 
B.O.Q. for the works under this N.I.eT. is based upon the current schedule of rates of Public Works 
Directorate for Building Works(vol-I), Sanitary & Plumbing Works(vol-II) and Road & Bridge Works 
(vol-III) and Electrical Works as applicable, including all Addenda & Corrigendum upto the date of 
Technical Sanction/vetting, the bidders shall quote their rate (percentage above / below / at par) 
accordingly considering that no escalation and/ or price adjustment will be allowed by the department 
thereto under any circumstances. 

46) Agencies shall have to arrange required land for installation of Plant & Machineries (specified for each 
awarded work), storing of materials, labour shed, laboratory, electricity, water etc. for work at their own 
cost and responsibility nearest to the work site. The agencies have to submit declaration that they will 
install all machineries on the working site within 3 (three) days from the date of issue of work order 
from this end positively with application of Tender. 

47) Bids shall remain valid for a period not less than 120 (One Hundred Twenty) days from the last date of 
submission of Financial Bid / Sealed Bid. In case of inadvertent typographical mistake found in the 
specified schedule of rates / BOQ, the same will be treated to be so corrected as to conform with the 
relevant schedule of rates prevailing at the time of vetting/technical sanction of estimate. No claim 
whatsoever for such inadvertent typographical mistake will be entertained. 

48) The Tender Committee reserves the right to ignore minor deficiencies at their discretion in case of first 
call and no challenge whatsoever against such decision of the said committee/ authority will be 
entertained. In case of second and subsequent calls, the Tender Committee reserves the right to ignore 
some deficiencies at their discretion and no challenge whatsoever against such decision of the said 
committee will be entertained. 

49) Primer should be white in color for priming on plastered and concrete surfaces. And the exterior acrylic 
emulsion paint should have at least 5-7 years warranty on product by the manufacturer(s) and to be 
approved by the department. Recommended brand may be considered as Asian Paints / Berger Paints for 
use in priming and painting works.   

50)  Penalty for suppression/distortion of facts: - 
If any Tenderers /Quotationers fails to produce the original hard copies of the documents or any other 
documents on demand of the Chief Engineer/Tender Inviting Authority/Tender Accepting Authority at 
any stage of tender process/pendency of the contract within a specified time frame or if any deviation is 
detected in the hardcopies from the submitted/uploaded soft copies or if there is any suppression of 
documents/facts, the Tenderer/ Quotationer will be barred from participating the tenders for a period of 3 
years maximum and shall be judged as per level of offense(s) to be decided by the University Authority. 
In addition, his Earnest Money Deposit may stand forfeited. Besides, the University authority may take 
appropriate legal/administrative action against such defaulting tenderer/ Quotationer.  

51) Award of Contract: - 
(i) The Bidder whose Bid has been accepted will be notified by the Chief Engineer/Tender Inviting 
Authority through Letter of Acceptance / Work Order. 
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(ii) The Letter of Acceptance (LOA) will constitute the formation of the Contract. Issuance of LOA / 
work order may be delayed due to non-receipt of clear site for the work and no claim, whatsoever, for 
delay in issuance of LOA/ work order will be entertained. 
 

           Chief Engineer  
                                                                                                                             University of North Bengal                                                                             

           
           

 
 


